Iowa Department of Transportation Major Items - Preliminary Quantity Report, August 20, 2013; With Addendums by unknown
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  001         Proposal ID:  04-C004-082 
 
   Proposed Contract Period:  Late Start Date of 09/30/13 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C004(82)--55-04 
         County:  APPANOOSE 
   Type of Work:  RCB CULVERT REPLACEMENT - TWIN BOX 
          Route:  610TH ST.            Length:   0.10 miles 
       Location:  NEAR NE COR 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A TWIN 10' X 9' X 44' REINFORCED CONCRETE 
              BOX CULVERT 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         790 CY 
  2403-0100020  STRUCT CONC (RCB CULV)                                 166 CY 
  2404-7775000  REINFORC STEEL                                      27,669 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  002         Proposal ID:  04-C004-097 
 
   Proposed Contract Period:  Late Start Date of 04/07/14 with  50 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C004(97)--8J-04 
         County:  APPANOOSE 
   Type of Work:  BRIDGE REPLACEMENT - CCS 
          Route:  120TH AVE            Length:   0.13 miles 
       Location:  FROM 524TH ST S. 1.2 MI 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       3,527 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   142 CY 
  2404-7775000  REINFORC STEEL                                      38,791 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  003         Proposal ID:  07-C007-114 
 
   Proposed Contract Period:  Late Start Date of 04/07/14 with  65 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C007(114)--8J-07 
         County:  BLACK HAWK 
   Type of Work:  BRIDGE REPLACEMENT - PPCB 
          Route:  NESBIT ROAD          Length:   0.13 miles 
       Location:  NORTH OF DUNKERTON RD (C66) NEAR WEST 1/4 CORNER OF SECTION 
                  27, T-90N, R-11W IN BLACK HAWK COUNTY, IOWA OVER CRANE CREEK 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 201'-4 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE 
              BEAM BRIDGE 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,642 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   295 CY 
  2404-7775000  REINFORC STEEL                                      67,382 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  004         Proposal ID:  55-C055-143 
 
   Proposed Contract Period:  Late Start Date of 06/02/14 with  15 WORK DAYS 
 
    Proposal Note: 
      *** WORK RESTRICTION *** 
      THE CONTRACTOR HAS THE OPTION OF COMPLETING THIS PROJECT IN 
      2013. IF THE CONTRACTOR CHOOSES TO WORK IN 2013, WORK SHALL 
      NOT BEGIN AFTER OCTOBER 28, 2013 WITHOUT THE ENGINEER'S 
      APPROVAL. WINTER WORK SHALL NOT APPLY TO THIS PROJECT. 
 
 Project(s): 
     Project No:  BROS-C055(143)--8J-55 
         County:  KOSSUTH 
   Type of Work:  RCB CULVERT REPLACEMENT - SINGLE BOX 
          Route:  490TH STREET         Length:   0.00 miles 
       Location:  OVER DRAINAGE DITCH 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  005         Proposal ID:  58-C058-047 
 
   Proposed Contract Period:  Late Start Date of 07/07/14 with  85 WORK DAYS 
 
 Project(s): 
     Project No:  BRS-C058(47)--60-58 
         County:  LOUISA 
   Type of Work:  BRIDGE AND APPROACHES - PPCB 
          Route:  X-17                 Length:   0.10 miles 
       Location:  OVER BUFFINGTON CREEK 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 163'-10 X 30'-0 PRETENSIONED PRESTRESSED 
              CONCRETE BEAM BRIDGE 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         601 CY 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                     646 TON 
  2403-0100010  STRUCT CONC (BRIDGE)                                   389 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        76,991 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  006         Proposal ID:  74-C074-094 
 
   Proposed Contract Period:  Late Start Date of 02/17/14 with  60 WORK DAYS 
 
    Proposal Note: 
      *** WORK RESTRICTION *** 
      THE CONTRACTOR MAY BEGIN WORK ANY TIME AFTER THE CONTRACT IS 
      AWARDED. PROVIDED THE CONTRACTOR PRESENTS A PLAN, APPROVED 
      BY THE COUNTY ENGINEER, TO PROSECUTE THE WORK IN A MANNER 
      THAT WILL NOT RESULT IN B63 BEING CLOSED FOR AN EXCESSIVE 
      PERIOD. ONCE THE BRIDGE IS STARTED THE COUNTY EXPECTS THE 
      CONTRACTOR TO PROCEED IN A STEADY MANNER. THE COUNTY DOES 
      NOT ANTICIPATE A WINTER SUSPENSION OF WORK. NO FREE WINTER 
      WORK WILL BE ALLOWED, REFER TO PROPOSAL NOTE 500.01. THE 
      REASON FOR THESE PROVISIONS IS THE COUNTY DOES NOT WANT THE 
      CONTRACTOR TO MOVE IN, DEMOLISH THE BRIDGE, AND THEN MOVE 
      OUT FOR THE WINTER LEAVING B63 CLOSED THROUGHOUT THE WINTER. 
 
 Project(s): 
     Project No:  BRS-C074(94)--60-74 
         County:  PALO ALTO 
   Type of Work:  BRIDGE REPLACEMENT - CCS 
          Route:  B63                  Length:   0.00 miles 
       Location:  410 AVE E 0.23 MI 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 80' X 30' 6" CONTINUOUS CONCRETE SLAB BRIDGE 
  2403-0100010  STRUCT CONC (BRIDGE)                                   179 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        47,721 LB 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  007         Proposal ID:  89-0163-023 
 
   Proposed Contract Period:  Late Start Date of 09/23/13 with  10 WORK DAYS 
 
    Proposal Note: 
      *** INCENTIVE/DISINCENTIVE *** 
      SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR 
      INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL 
      APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS: 
      SITE NUMBER 01: 14 CLOSURE DAYS/CALENDAR DAYS, 
      INCENTIVE RATE $8,000.00 PER CALENDAR DAY. 
      DISINCENTIVE/LIQUIDATED DAMAGES RATE $3,400.00 PER CALENDAR 
      DAY 
      THIS SITE INCLUDES ALL WORK TO REPLACE THE RCB 
      THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE(LIQUIDATED 
      DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE 
      PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION 
      OF THE CRITICAL CLOSURE ACTIVITY. 
 
      ***CRITCAL CLOSURE ACTIVITY*** 





     Project No:  ER-016-3(23)--28-89 
         County:  VAN BUREN 
   Type of Work:  RCB CULVERT REPLACEMENT - SINGLE BOX 
          Route:  IOWA 16              Length:   0.00 miles 
       Location:  OVER SMALL  STREAM 1.7 MILES W. OF IA. 98 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0002 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         264 CY 
  2301-1083090  STD/S-F PCC PAV'T, CL M CL 3, 9"                       217 SY 
       SECTION NO. 0003 
              INCENTIVE/DISINCENTIVE ITEM FOR CONTRACT 
  2528-5160100  CRITICAL CLOSURE ACTIVITY I/D                            4 CDAY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  008         Proposal ID:  97-3761-009 
 
   Proposed Contract Period:  Late Start Date of 10/14/13 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  BRFN-376-1(9)--39-97 
         County:  WOODBURY 
   Type of Work:  PERMANENT SCOUR COUNTERMEASURES 
          Route:  IOWA 376             Length:   0.00 miles 
       Location:  IN THE CITY OF SIOUX CITY OVER FLOYD RIVER 1.1 MILES S. 
                  OF CO. RD. D-12 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  101         Proposal ID:  62-C062-084 
 
   Proposed Contract Period:  Late Start Date of 09/23/13 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C062(84)--55-62 
         County:  MAHASKA 
   Type of Work:  PCC PAVEMENT - REPLACE 
          Route:  G29 (170TH ST.)      Length:   1.50 miles 
       Location:  FROM OXFORD AVE. TO QUEENS AVE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      10,623 CY 
  2301-1034090  STD/S-F PCC PAV'T, CL C CL 3I, 9"                   19,589 SY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  102         Proposal ID:  91-C091-090 
 
   Proposed Contract Period:  Late Start Date of 08/11/14 with  50 WORK DAYS 
 
 Project(s): 
     Project No:  STP-S-C091(90)--5E-91 
         County:  WARREN 
   Type of Work:  PCC OVERLAY - UNBONDED 
          Route:  G24                  Length:   5.17 miles 
       Location:  FROM US HWY 69, W. 5 MI. TO R-57 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2301-1034090  STD/S-F PCC PAV'T, CL C CL 3I, 9"                    3,066 SY 
  2303-0021750  HMA (300K ESAL) BASE, 3/4"                             708 TON 
  2310-5151040  PCC OVERLAY, FURN ONLY                              13,563 CY 
  2310-5151251  PCC OVERLAY PLACE ONLY (UNBONDED)                   66,435 SY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      146 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      20 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  151         Proposal ID:  25-1416-072 
 
   Proposed Contract Period:  Late Start Date of 05/19/14 with 100 WORK DAYS 
 
 Project(s): 
     Project No:  HSIPX-141-6(72)--3L-25 
         County:  DALLAS 
   Type of Work:  HMA PAVED SHOULDER - NEW 
          Route:  IOWA 141             Length:   6.00 miles 
       Location:  FROM IA. 17 IN GRANGER E. TO IA. 44 IN GRIMES 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2625000  EMBANKMENT-IN-PLACE                                  1,700 CY 
  2303-0031500  HMA (1M ESAL) BASE, 1/2"                               557 TON 
  2303-0032500  HMA (1M ESAL) INTERMEDIATE, 1/2"                       790 TON 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                     759 TON 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      441 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      31 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  201         Proposal ID:  00-0002-741 
 
   Proposed Contract Period:  Late Start Date of 09/23/13 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  MP-000-2(741)0--76-00 
         County:  STATEWIDE 
   Type of Work:  PCC PATCHING 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS - EAST HALF OF DISTRICT 2 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    1,639 SY 
  2529-5070111  PATCH,FULL-DEPTH FINISH,BY AREA(=>50 FT)             1,016 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      79 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  202         Proposal ID:  00-0002-742 
 
   Proposed Contract Period:  Late Start Date of 10/07/13 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  MP-000-2(742)0--76-00 
         County:  STATEWIDE 
   Type of Work:  PCC PATCHING 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS - WEST HALF OF DISTRICT 2 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      623 SY 
  2529-5070111  PATCH,FULL-DEPTH FINISH,BY AREA(=>50 FT)               194 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      29 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  203         Proposal ID:  12-0142-707 
 
   Proposed Contract Period:  Late Start Date of 07/07/14 with  50 WORK DAYS 
 
    Proposal Note: 
      *** WORK RESTRICTION *** 
      THE CONTRACTOR WILL NOT BE ALLOWED TO START WORK ON THE 
      CONTRACT PRIOR TO APRIL 1, 2014. 
 
 Project(s): 
     Project No:  MP-014-2(707)147--76-12 
         County:  BUTLER 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 14              Length:  40.30 miles 
       Location:  FROM PARKERSBURG NORTH TO THE EAST JCT. IOWA 3 & 
                  FROM WEST JCT. IOWA 3 NORTH TO CHARLES CITY. 
 
     Project No:  MP-122-2(710)10--76-17 
         County:  CERRO GORDO 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  IOWA 122             Length:   2.98 miles 
       Location:  IN THE CITY OF MASON CITY, FROM ILLINOIS AVENUE TO THE ECL. 
 
     Project No:  MP-065-2(708)217--76-98 
         County:  WORTH 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  U.S. 65              Length:   0.46 miles 
       Location:  IN THE CITY OF NORTHWOOD, FROM 8TH AVENUE SOUTH TO 
                  CENTRAL AVENUE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  204         Proposal ID:  27-C027-051 
 
   Proposed Contract Period:  Late Start Date of 08/04/14 with  60 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C027(51)--55-27 
         County:  DECATUR 
   Type of Work:  PCC PATCHING 
          Route:  VARIOUS LOCATIONS    Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    4,946 SY 
  2529-5070111  PATCH,FULL-DEPTH FINISH,BY AREA(=>50 FT)             2,184 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                     374 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  205         Proposal ID:  35-0352-717-A 
 
   Proposed Contract Period:  Late Start Date of 05/05/14 with  20 WORK DAYS 
 





     Project No:  MPIN-035-2(717)160--0N-35 
         County:  FRANKLIN 
   Type of Work:  PCC PATCHING 
          Route:  I-35                 Length:   0.00 miles 
       Location:  DOWS REST AREA 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              PATCHING ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                          84 CY 
  2122-5190007  PAVED SHLD, PCC, 7"                                    433 SY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      135 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       4 EACH 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  206         Proposal ID:  65-C065-091 
 
   Proposed Contract Period:  Late Start Date of 05/05/14 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C065(91)--55-65 
         County:  MILLS 
   Type of Work:  SEAL COAT 
          Route:  VARIOUS LOCATIONS    Length:   0.00 miles 
       Location:  SEAL COAT 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  301         Proposal ID:  20-0345-023 
 
   Proposed Contract Period:  Late Start Date of 09/30/13 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-034-5(23)--2R-20 
         County:  CLARKE 
   Type of Work:  DITCH IMPROVEMENT 
          Route:  U.S. 34              Length:   0.00 miles 
       Location:  UNDER BRIDGE OVER BN/SF R.R. APPROX. 1 MILE E. OF OSCEOLA 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              (TO BE FUNDED WITH 'MP' FUNDS) 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         959 CY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  351         Proposal ID:  00-000S-617 
 
   Proposed Contract Period:  By individual sites. 
            Site 01:  TO COMPLETE DIVISION 1- STANDARD TIME FRAME 
                              Late Start Date of 10/28/13 with  30 WORK DAYS 
            Site 02:  TO COMPLETE DIVISION 2 - ACCELERATED TIME FRAME 
                              Late Start Date of 09/30/13 with   5 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-000-S(617)--2R-00 
         County:  STATEWIDE 
   Type of Work:  TRAFFIC SIGNS 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  352         Proposal ID:  00-000S-636 
 
   Proposed Contract Period:  Late Start Date of 10/07/13 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  ITS-000-S(636)--25-00 
         County:  STATEWIDE 
   Type of Work:  DYNAMIC MESSAGE SIGNS 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  RUNWAY AND LADDER RETROFIT/INSTALLATION 
                  AT VARIOUS DYNAMIC MESSAGE SIGN LOCATIONS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  353         Proposal ID:  00-000S-670 
 
   Proposed Contract Period:  Late Start Date of 07/07/14 with  75 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-000-S(670)--2R-00 
         County:  STATEWIDE 
   Type of Work:  TRAFFIC SIGNS 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS IN DISTRICT 1 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  354         Proposal ID:  01-0802-231 
 
   Proposed Contract Period:  Late Start Date of 04/14/14 with 120 WORK DAYS 
 
    Proposal Note: 
      ***WORK RESTRICTION*** 
      NO LANE CLOSURES WILL BE PERMITTED DURING THE MONTH OF 
      AUGUST. 
 
 Project(s): 
     Project No:  IHSIPX-080-2(231)73--08-01 
         County:  ADAIR 
   Type of Work:  GUARDRAIL 
          Route:  I-80                 Length:  11.20 miles 
       Location:  FROM CASS CO. LINE (MP 73.3) TO 1.75 MILES 
                  E. OF CO. RD. N-77 (MP 84.5) 
 
     Project No:  IHSIPX-080-2(232)83--08-01 
         County:  ADAIR 
   Type of Work:  GUARDRAIL 
          Route:  I-80                 Length:  11.25 miles 
       Location:  FROM 1.75 MILES E. OF CO. RD. N-77 (MP 84.5) TO 
                  2.5 MILES E. OF CO. RD. P-28 (MP 95.75) 
 
     Project No:  IHSIPX-080-2(233)96--08-01 
         County:  ADAIR 
   Type of Work:  GUARDRAIL 
          Route:  I-80                 Length:   5.15 miles 
       Location:  FROM 2.5 MILES E. OF CO. RD. P-28 (MP 95.75) TO 
                  0.75 MILES E. OF CO. RD. P-53 (MP 100.9) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
                                                IHSIPX-080-2(231)73--08-01 
  2102-2625000  EMBANKMENT-IN-PLACE                                    527 CY 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                       2,062 CY 
       SECTION NO. 0002 
              ROADWAY ITEMS 
                                                IHSIPX-080-2(232)83--08-01 
  2102-2625000  EMBANKMENT-IN-PLACE                                    527 CY 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                         773 CY 
       SECTION NO. 0003 
              ROADWAY ITEMS 
                                                IHSIPX-080-2(233)96--08-01 
  2102-2625000  EMBANKMENT-IN-PLACE                                    359 CY 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                         561 CY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  355         Proposal ID:  77-C077-199 
 
   Proposed Contract Period:  Late Start Date of 10/28/13 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  FM-TSF-C077(199)--5B-77 
         County:  POLK 
   Type of Work:  TRAFFIC SIGNS 
          Route:  NE 112 STREET        Length:   0.00 miles 
       Location:  AT HWY 163 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  356         Proposal ID:  77-4151-713-A 
 
   Proposed Contract Period:  Late Start Date of 10/07/13 with  15 WORK DAYS 
 





     Project No:  MP-415-1(713)1--76-77 
         County:  POLK 
   Type of Work:  GUARDRAIL 
          Route:  IOWA 415             Length:   0.00 miles 
       Location:  IN THE CITY OF DES MOINES JUST N. OF THE UP R.R. BRIDGE AT 
                  THE FIRESTONE PLANT. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         373 CY 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  401         Proposal ID:  16-0308-035 
 
   Proposed Contract Period:  Approx Start Date of 10/28/13 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-030-8(35)--2R-16 
         County:  CEDAR 
   Type of Work:  SALVAGE AND REMOVAL 
          Route:  U.S. 30              Length:   0.00 miles 
       Location:  IN THE CITY OF LISBON AT 230 ADAMS AVE. 
                  PARCEL NO. 101 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  August 20, 2013   10:00 A.M. 
 
  Proposed Bid Order:  501         Proposal ID:  56-0611-184 
 
   Proposed Contract Period:  Late Start Date of 10/07/13 with  50 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-061-1(184)--2R-56 
         County:  LEE 
   Type of Work:  LANDSCAPING 
          Route:  U.S. 61              Length:   0.00 miles 
       Location:  FROM THE IA. 2 INTERCHANGE N. TO CO. RD. J-50 
                  INTERCHANGE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
 
 
